
Date:

Owner:

Project:

Location: 

Contact: 

Cartwright Elementary 243,056$        

Cartwright Adjacent Ways 356,528$        

Cartwright Elementary Total 599,584$        

Respectfully submitted, 

Paul Kubik

Project Manager

McCarthy Building Companies, Inc. 

PROPOSAL 

McCarthy Building Companies, Inc. is pleased to submit this proposal to you. The development of 

this scope of work and budget were created to match the existing materials and construction means 

as defined by the end user. 

This proposed amount includes sales tax, bond, insurance, and fee. Upon request, a meeting can be 

scheduled to review the scope and estimate further at your convenience. 

Thank you for this opportunity, please do not hesitate to contact me directly with any questions or 

comments. 

Dr. Cecilia Maes

June 24, 2021

Cartwright Elementary School District

Cartwright Elementary Drop-Off Modifications

Cartwright Elementary School District

McCarthy Building Companies, Inc.  6225 N. 24th Street, Suite 200, Phoenix, AZ 85016 B. 480.449.4700     F. 480.449.4747



Cartwright Elementary Drop-Off Modifications

PROPOSAL 

Basis of Estimate

Scope of Work:

Site Work

• Grub and Clear Lot (within area of disturbance)

• On-site demolition: asphalt, sidewalk, and curbing

• Site Cut/Fill

• Cut for curbs and reestablish for paving subgrades

•

• Fine grade and backfill curbs.

•

•

Concrete

• New standing curb, roll curb and curb and gutter where required.

• Sidewalk, broom finish.

• Sidewalk scuppers

• New slab on grade basket ball court.

Specialties

• Includes two basketball backstops.

• Includes basket ball court striping.

Fencing

• New 6' high chain-link fencing and associated man gates along roadways.

•

Landscape 

•

Seal coat and striping of the north parking lot.

Asphalt paving of new roadways.

Striping and signage work for new asphalt roadway.

New baseball backstop and dugouts 

New 1/4" decomposed granite along slopes adjacent to the roadway and landscape areas.

The Basis of Estimate is a written explanation clarifying the scope, assumptions and exclusions used in 

establishing this estimate dated 6/24/2021.

All costs are based on McCarthy’s incorporation of Construction drawings dated 5/28/21 provided by Hess-

Rountree Engineers.

McCarthy Building Companies, Inc.  6225 N. 24th Street, Suite 200, Phoenix, AZ 85016 B. 480.449.4700     F. 480.449.4747



Cartwright Elementary Drop-Off Modifications

PROPOSAL 

Project Duration: 8 weeks

Long Lead Items: None

Clarifications:

Exclusions:

Contingency:  $    11,757 

Design Variations from Conceptual Budget:

1. Included new basket ball court relocated from the path of the new roadway.

Value Analysis Alternate:

Eliminate the new basketball court: (58,392.41)$   

2. New design extended out drop-off area to accommodate more queuing and allow for fire department access.

3. Additional earthwork included to fix berms along the north playground to prevent water intrusion from the 

flood irrigation.

4. Price escalation from 2020.

All work is to be performed during normal business hours between 6AM and 3PM. Work site area and access to 

be available during normal business hours.  Includes a dust control permit at each site.

Permits and permitting fees, testing, special inspections, unforeseen conditions, revisions in the field to 

accommodate the errors of others, identification and/or removal of hazardous materials, any work not 

specifically identified in the scope of work above, premium time, overtime, holiday work, soil treatment,  

relocation of utilities, new site lighting, water usage fees.

Owners Contingency has been provided as an "allowance"  to address any unforeseen conditions that may arise 

during construction. Unused Owner's Contingency will be returned to the owner at the close of the project.

McCarthy Building Companies, Inc.  6225 N. 24th Street, Suite 200, Phoenix, AZ 85016 B. 480.449.4700     F. 480.449.4747



Customer: Cartwright Elementary School District Project Name:

Address: Project Number:

Address: Estimate Number:

City, State ZIP Date:

Contact Name: Location: Cartwright Elementary School District

Procurement:

Bid Type:

Duration:

Warranty:

SHEET DESCRIPTION QTY UNIT COST Cartwright Elementary Cartwright Adjacent Ways Notes

GC's GENERAL CONDITIONS 24,876.06$                         50,505.94$                               

Project Manager 96 HR 97.00$                                 3,072.96$                           6,239.04$                                 

Superintendent 320 HR 88.00$                                 9,292.80$                           18,867.20$                               

Project Engineer 160 HR 67.00$                                 3,537.60$                           7,182.40$                                 

Project Admin 40 HR 42.00$                                 554.40$                               1,125.60$                                 

TEMPORARY SITE FACILITIES

Temporary Toilet 2 MONTH 150.00$                               99.00$                                 201.00$                                    

Temporary Fencing w/ Privacy Screen 1500 LF 7.00$                                   3,465.00$                           7,035.00$                                 

Site Signage 1 LS 250.00$                               82.50$                                 167.50$                                    

Site Safety 1 LS 500.00$                               165.00$                               335.00$                                    

Private Locating 1 EA 2,000.00$                           495.00$                               1,005.00$                                 

Dumpster (Per Dump) 2 EA 600.00$                               396.00$                               804.00$                                    

Dust Control Permit 1 LS 2,500.00$                           349.80$                               710.20$                                    

Re-staking on Survey 1 LS 3,000.00$                           825.00$                               1,675.00$                                 

Street Sweeping & Water Truck 1 LS 6,000.00$                           1,650.00$                           3,350.00$                                 

Material Testing 1 LS 1,200.00$                           396.00$                               804.00$                                    

Temporary Lighting 2 LS 750.00$                               495.00$                               1,005.00$                                 

Survey 3,775.20$                           7,664.80$                                 

Lemme Associates 1 LS 11,440.00$                         3,775.20$                           7,664.80$                                 

Integra Engineering LS Declined -$                                     -$                                           

Hess-Rountree LS Declined -$                                     -$                                           

Concrete 96,918.00$                         110,082.00$                             

Sunbelt Builders 1 LS 207,000.00$                       96,918.00$                         110,082.00$                             

ProCon Concrete LS 227,900.00$                       -$                                     -$                                           

Desert Rock LS 207,500.00$                       -$                                     -$                                           

Raven Concrete LS Declined -$                                     -$                                           

Demo, Earthwork, & Paving 23,445.00$                         145,580.00$                             

Marks Valley Grading 1 LS 169,025.00$                       23,445.00$                         145,580.00$                              

Ace Asphalt  LS Declined -$                                     -$                                           

B&F Contracting LS Declined -$                                     -$                                            

Sunland Asphalt LS Declined -$                                     -$                                           

Rhino Contracting LS Declined -$                                     -$                                           

Site Utilities 4,800.00$                           -$                                           

Apache Pipeline LS Declined -$                                     -$                                            

Phoenix Pipeline  LS Declined -$                                     

B&F Contracting LS Declined -$                                          

Rhino Contracting LS Declined -$                                     -$                                           

Mission Underground LS Declined -$                                     -$                                           

6" HPDE Storm Drain 60 LF 80.00$                                 4,800.00$                           -$                                           

Specialties 4,000.00$                           -$                                           

Basketball Hoops 2 EA 1,500.00$                           3,000.00$                           -$                                           

Court-striping 1 LS 1,000.00$                           1,000.00$                           -$                                           

Fencing 41,360.00$                         -$                                           

American Fence LS Declined -$                                     -$                                           

Associated Fence LS 54,054.00$                         -$                                     -$                                            

Biddle & Brown 1 LS 41,360.00$                         41,360.00$                         -$                                           

Landscaping 14,775.00$                         -$                                           

RH Dupper Landscaping 1 LS 14,775.00$                         14,775.00$                         -$                                           

Gothic Landscaping LS -$                                     -$                                     -$                                           

Sunburst Landscaping LS -$                                     -$                                     -$                                           

Cartwright Elementary Cartwright Adjacent Ways

CONSTURCTION SUB TOTAL 213,949.26$                       313,832.74$                             

Contractor's Fee 8.000% 17,115.94$                         25,106.62$                               

General Liability 0.912% 2,173.21$                           3,187.78$                                 

Builder's Risk Insurance 1.200% 2,859.48$                           4,194.45$                                 

Sales Tax 0.000% -$                                     -$                                           

Bond 0.920% 2,192.27$                           3,215.74$                                 

PROJECT SUB TOTAL 238,290.16$                       349,537.33$                             

DESIGN CONTINGENCY 0% -$                                     -$                                           

OWNER'S CONTINGENCY 2% 4,765.80$                           6,990.75$                                 

GRAND TOTAL 243,055.96$                       356,528.08$                             

5220 W Indian School Rd

Phoenix, AZ 85031

Dr. Cecilia Maes

2 Months

2 Year

Cartwright Elementary Drop-Off Modifications

TBD

19.080

6/24/2021

1GPA

JOC


